INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 131 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 08/25/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

PAVEMENT REMOVAL

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $  11,576,280.00 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $  11,643,000.00 100.5764%
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ B O S
SECTION 0001 ROAD REPLAVEMENT AND ADDED TRAVEL LANES
| | |
0001 105-06845 LUMP | 128661.20000 128661.20|] 206894 .70000 206894.70]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 17.000 MOS | 2250.00000 38250.00] 3560.60000 60530.20]
FIELD OFFICE, B I I |
0003 105-08520 4.000 EACH | 90.00000 360.00] 129.95000 519.80]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 68.000 MOS | 90.00000 6120.00] 51.98000 3534.64]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 548000.00000 548000.00] 526301.23000 526301.23]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  95000.00000 95000.00] 194546.74000 194546 .74
CLEARING RIGHT OF WAY I | |
0012 202-02240 23603.000 SYS | 6.75000 159320.25| 9.21000 217383.63]
| | |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 202-02241 6970.000 LFT | 2.10000 14637.00] 3.42000 23837.40]
GUARDRAIL, REMOVE I I |
0014 202-02272 63.000 LFT | 11.00000 693.00]| 1457000 917.91]
PAVED SIDE DITCH, REMOVE I I |
0015 202-02273 522.000 SYS | 22.00000 11484.00] 15.87000 8284.14]
CENTER CURB, CONCRETE, REMOVE I I |
0016 202-05441 50.000 SYS | 19.00000 950.00] 42.10000 2105.00]
GRIND CONCRETE PAVEMENT I I |
0017 202-86946 12.000 EACH | 155.00000 1860.00] 263.15000 3157.80]
HANDHOLE, REMOVE I I |
0018 202-90277 6.000 EACH | 105.00000 630.00]| 157.89000 947.34]
DETECTOR HOUSING, REMOVE I I |
0019 202-91385 7.000 EACH | 650.00000 4550.00] 890.34000 6232.38]
INLET, REMOVE I I |
0020 202-99187 500.000 LFT | 3.00000 1500.00] 16.40000 8200.00]
FENCE, FARM FIELD, REMOVE I I |
0021 203-02000 25446.000 CYS | 13.75000 349882.50] 17.00000 432582_00]
EXCAVATION, COMMON I I |
0022 203-02070 1868.000 CYS | 18.00000 33624.00] 20.87000 3898516
BORROW I I |
0023 205-06933 20.000 EACH | 57.00000 1140.00] 57.89000 1157.80]
TEMPORARY DITCH INLET PROTECTION I | |
0024 205-06934 14.000 TON | 365.00000 5110.00] 373.67000 5231.38]
TEMPORARY MULCHING I I |
0025 205-06936 30.000 TON | 5600000 1680.00] 4238000 1271.40]
TEMPORARY SEDIMENT TRAP I | |
0026 205-06937 1500.000 LFT | 1.40000 2100.00] 1.42000 2130.00]
TEMPORARY SILT FENCE I I |
0027 207-08268 94549.000 SYS | 10.75000 1016401.75] 9.95000 940762.55]
SUBGRADE TREATMENT, TYPE IV I | |
0028 211-02050 1150.000 CYS | 17.00000 19550.00] 16.19000 18618.50]
B BORROW I I |
0029 213-04324 110.000 CYS | 90.00000 9900.00] 97.46000 10720.60]
FLOWABLE FILL I | |
0030 301-07448 7228.000 TON | 16.25000 117455.00] 15.36000 111022.08]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0031 303-04489 50.000 TON | 59_00000 2950.00] 35.59000 1779.50]
COMPACTED CRUSHED AGGREGATE, 8 | | |
0032 306-08033 9499.000 SYS | 3.50000 33246.50] 2.10000 19947.90]
| | |

MILLING, ASPHALT, 1 IN.
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0033 306-08043 1716.000 SYS | 5.00000 8580.00] 3.58000 6143.28]
MILLING, TRANSITION I I |
0034 401-07329 1429.000 TON | 72.00000 102888.00]| 92.00000 131468.00]|
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0037 402-07434 246.000 TON | 74.00000 18204.00] 114.00000 28044.00]
HMA SURFACE, TYPE C I I |
0038 402-07452 2696.000 TON | 64 .00000 17254400 56.00000 150976.00]|
HMA, TYPE C, WEDGE AND LEVEL I I |
0040 406-05521 9800.000 SYS | 0.10000 980.00] 0.09000 882.00]
ASPHALT FOR TACK COAT I I |
0041 501-06324 69885.000 SYS | 49_00000 3424365.00| 50.00000 3494250.00]
QC/QA-PCCP, 13 IN. I I |
0042 501-06324 8275.000 SYS | 92.00000 761300.00] 51.50000 426162.50]
QC/QA-PCCP, 13 IN. , 24 HOUR HIGH EARLY | I |
STRENGTH I I |
0043 501-06324 631.000 SYS | 120.00000 75720.00] 58.00000 36598.00]
QC/QA-PCCP, 13 IN. , 4 HOUR HIGH EARLY | | |
STRENGTH I I |
0044 502-06330 230.000 SYS | 72.00000 16560.00] 50.00000 11500.00]
PCCP, 13 IN. I I |
0045 503-05240 33854.000 LFT | 9.25000 313149.50] 9.85000 333461.90]
D-1 CONTRACTION JOINT I | |
0046 506-06333 50.000 SYS | 110.00000 5500.00] 209.67000 10483.50]
PCCP PATCHING, FULL DEPTH I I |
0047 507-07505 48.000 EACH | 4600000 2208.00] 15.30000 734.40]
RETROFIT LOAD TRANSFER I | |
0048 601-01115 50.000 LFT | 33.00000 1650.00] 47.37000 2368.50]
GUARDRAIL, W BEAM, 1 FT. 6.75 IN. I I |
SPACING I I |
0049 601-01704 1.000 EACH | 1675.00000 1675.00] 189468000 189468
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, MODIFIED I I |
0050 601-03929 219.000 LFT | 37.00000 8103.00] 36.84000 8067.96|
GUARDRAIL, W BEAM, SHOP CURVED, 3 FT. 1 | | |
5 IN. SPACING I I |
0051 601-06035 1110.000 LFT | 5.25000 5827.50]| 8.42000 9346.20]|
GUARDRAIL, RESET I I |
0052 601-06229 4.000 EACH | 66500.00000 266000.00]  72103.10000 288412.40]
| | |

IMPACT ATTENUATOR, CR, W2, TL-3
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ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0053 601-06854 2.000 EACH | 2400.00000 4800.00] 2631.50000 5263.00]
GUARDRAIL, W-BEAM, NESTED I I |
0054 601-94689 12.000 EACH | 2050.00000 24600.00] 2526.24000 30314.88]|
GUARDRAIL END TREATMENT, 0S I I |
0055 601-99105 15980.000 LFT | 14.00000 223720.00] 17.63000 281727.40]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0056 601-99106 100.000 LFT | 2400000 2400.00] 26.32000 2632.00]
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | I |
0057 602-04333 3560.000 LFT | 71.50000 254540.00] 97.89000 348488.40]
CONCRETE BARRIER, 46 IN. I I |
0058 602-06729 65.000 EACH | 8.50000 552.50] 8.42000 547.30]
BARRIER DELINEATOR I I |
0059 603-06040 500.000 LFT | 7.60000 3800.00] 12.63000 6315.00]
FENCE, FARM FIELD, 47 IN. I I |
0060 605-06250 377.000 SYS | 84_00000 31668.00] 70.99000 26763.23|
CENTER CURB, C, CONCRETE I I |
0061 606-07484 1000.000 LFT | 1.30000 1300.00] 0.32000 320.00]
MILLED HMA SHOULDER CORRUGATIONS I I |
0062 606-07485 22760.000 LFT | 0.90000 20484.00] 0.95000 21622.00]
MILLED PCCP SHOULDER CORRUGATIONS I I |
0063 610-03393 1.000 EACH |  15000.00000 15000.00]  20958.79000 20958.79]
TEMPORARY CROSSOVER, B MODIFIED I | |
0064 610-07488 774.000 TON | 117.00000 90558.00] 152.02000 117663.48]
HMA FOR APPROACHES, TYPE C I I |
0065 615-06510 2.000 EACH | 380.00000 760.00] 421.04000 842.08|
MONUMENT, C I | |
0066 615-06515 5.000 EACH | 108.00000 540.00] 210.52000 1052.60]
MONUMENT, D I I |
0067 616-02320 2392.000 SYS | 2.60000 6219.20] 2.19000 5238.48]|
GEOTEXTILES I | |
0068 616-06405 3425.000 TON | 4600000 157550.00]| 37.69000 129088.25|
RIPRAP, REVETMENT I I |
0069 616-06451 54.000 TON | 37.00000 1998.00] 47.03000 2539.62]
RIPRAP, UNIFORM I | |
0070 621-01004 5.000 EACH | 450.00000 2250.00] 447 .36000 2236.80]|
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0071 621-02770 17051.000 SYS | 1.20000 20461.20] 1.21000 20631.71]
| | |

EROSION CONTROL BLANKET
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ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0072 621-06545 3.000 TON | 630.00000 1890.00] 631.56000 189468
FERTILIZER I I |
0073 621-06554 706.000 LBS | 4.00000 2824 .00 3.92000 2767.52|
SEED MIXTURE, U I I |
0074 621-06557 551.000 LBS | 2.60000 1432.60] 2.63000 1449_13]
SEED MIXTURE, T I I |
0075 621-06565 5.000 TON | 490.00000 2450.00] 489.46000 2447 .30
MULCHING MATERIAL I I |
0076 715-03475 2.000 EACH | 700.00000 1400.00] 679.73000 1359.46]
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0077 715-03584 1.000 EACH | 810.00000 810.00] 731.86000 731.86]
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0078 715-04798 1.000 EACH | 910.00000 910.00] 795.58000 795.58]
SAFETY METAL END SECTION, 4:1, 21 IN. | I |
0079 715-05048 24919.000 LFT | 3.50000 87216.50] 3.47000 86468.93|
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0080 715-05151 3095.000 LFT | 37.00000 114515.00] 26.36000 81584.20]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0081 715-05152 414.000 LFT | 37.00000 15318.00] 26.50000 10971.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0082 715-05153 74.000 LFT | 39.00000 2886.00] 36.45000 2697.30]
PIPE, TYPE 2, CIRCULAR, 21 IN. I | |
0083 715-05156 120.000 LFT | 67.00000 8040.00] 50.35000 6042.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0084 715-46000 2.000 EACH | 570.00000 1140.00] 567.41000 1134.82|
PIPE END SECTION, 12 IN. I | |
0085 715-46005 9.000 EACH | 610.00000 5490.00] 590.58000 5315.22|
PIPE END SECTION, 15 IN. I I |
0086 715-46010 5.000 EACH | 670.00000 3350.00] 642.72000 3213.60]
PIPE END SECTION, 18 IN. | | |
0087 715-91361 1018.000 LFT | 30.00000 30540.00] 29.47000 30000.46]
PIPE, PVC, 6 IN. I I |
0088 718-06529 35.000 EACH | 900.00000 31500.00] 894.71000 31314.85]
OUTLET PROTECTOR, 2 I | |
0089 718-52610 1821.000 CYS | 37.00000 67377.00] 36.84000 67085.64]
AGGREGATE FOR UNDERDRAINS I I |
0090 720-07301 16.000 EACH | 2100.00000 33600.00] 132402000 21184.32]
INLET TYPE HA I | |
0091 720-44070 2.000 EACH | 100000000 2000.00] 3017.50000 6035.00]
CASTING, 13, FURNISH AND ADJUST TO GRAD | I |
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ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0092 720-45041 17.000 EACH | 3400.00000 57800.00] 3063.86000 52085.62]
INLET, H5 , MODIFIED I I |
0093 720-45045 3.000 EACH | 2000.00000 6000.00] 1520.14000 4560.42]
INLET, J10 I I |
0094 720-45055 9.000 EACH | 2200.00000 19800.00] 2472.74000 2225466
INLET, M10 I I |
0095 720-45415 1.000 EACH | 4100.00000 4100.00] 2656.90000 2656.90]|
MANHOLE, D4 I I |
0096 720-91246 3.000 EACH | 3300.00000 9900.00] 2576.56000 7729.68]
INLET, N12A , 6:1 SLOPE I I |
0097 801-03290 2.000 EACH | 230.00000 460.00] 226.31000 452_62|
CONSTRUCTION SIGN, C I I |
0098 801-04308 13.000 EACH | 340.00000 4420.00] 342.10000 4447 .30]
ROAD CLOSURE SIGN ASSEMBLY I I |
0099 801-06201 43.000 SYS | 220.00000 9460.00]| 105.26000 4526.18]
TEMPORARY PANEL SIGNS I I |
0100 801-06203 26281.000 LFT | 0.20000 5256.20]| 0.19000 4993.39]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0101 801-06207 44102.000 LFT | 0.90000 39691.80] 0.93000 41014.86|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0102 801-06211 53.000 EACH | 79.00000 4187.00] 78.95000 4184.35]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0103 801-06212 24.000 EACH | 120.00000 2880.00] 115.79000 2778.96]
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) I I |
0104 801-06218 174.000 LFT | 6.90000 1200.60] 6.84000 1190.16]
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
0105 801-06625 21.000 EACH | 90.00000 1890.00] 89.47000 1878.87]
DETOUR ROUTE MARKER ASSEMBLY I I |
0106 801-06640 84.000 EACH | 180.00000 15120.00] 184.21000 15473.64]|
CONSTRUCTION SIGN, A I | |
0107 801-06645 5.000 EACH | 4200000 210.00] 42.10000 210.50]
CONSTRUCTION SIGN, B I I |
0108 801-06710 400.000 DAY | 15.00000 6000.00] 1474000 5896.00|
FLASHING ARROW SIGN I | |
0109 801-06735 14.000 EACH | 53.00000 742.00] 52.63000 736.82]
| | |

TUBULAR MARKER, PERMANENT
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COMMUNICATION TELEMETRY INTERCONNECT
INTERFACE PANEL , INCLUDES ALL WIRELESS
NEEDS FOR

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0110 801-06775 LUMP | 260000.00000 260000.00] 20214225000 202142.25]
MAINTAINING TRAFFIC I I |
0111 801-07117 10.000 EACH | 1300.00000 13000.00] 1263.12000 12631.20]
TEMPORARY WORKSITE FLASHING LIGHT SIGN | I |
ASSEMBLY I | |
0112 801-07118 30.000 LFT | 11.00000 330.00] 10.53000 315.90]
BARRICADE, 111-A I I |
0113 801-07119 290.000 LFT | 13.00000 3770.00] 12.63000 3662.70]
BARRICADE, 111-B I | |
0114 801-07606 500.000 LFT | 19.00000 9500.00] 21.38000 10690.00]
TEMPORARY CROSSOVER DRAINAGE PIPE I I |
0115 801-09133 14.000 EACH |  12000.00000 168000.00]  11578.60000 162100.40]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0116 802-05704 96.000 LFT | 15.00000 1440.00] 14.53000 139488
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I I |
0117 802-07059 34.000 EACH | 65.00000 2210.00] 65.26000 2218.84]
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0118 802-07060 25.000 EACH | 200.00000 5000.00]| 196.84000 4921.00]
SIGN, SHEET, RELOCATE I I |
0119 802-07060 4.000 EACH | 230.00000 920.00] 228.42000 913.68]
SIGN, SHEET, RELOCATE , INSTALL I | |
BRACKETS TO CONNECT TO I I |
0120 802-76025 14.000 SFT | 19.00000 266.00]| 18.84000 263.76]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0122 805-01815 4.000 EACH | 2100.00000 8400.00] 2073.62000 8294.48]|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0123 805-01842 17.000 EACH | 1000.00000 17000.00] 999.97000 16999.49]
HANDHOLE, SIGNAL I I |
0124 805-01844 3950.000 LFT | 15.00000 59250.00] 15.26000 60277.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND | | |
0125 805-01879 1.000 EACH | 430.00000 430.00] 425.25000 425_25]
SIGNAL SERVICE, INSTALL I I |
0126 805-02438 3.000 EACH | 500.00000 1500.00] 503.14000 1509.42|
| | |
| | |
| | |
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ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0127 805-02503 400.000 LFT | 0.16000 64.00] 0.16000 64.00]
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0128 805-06834 2.000 EACH | 11000.00000 22000.00] 11157.56000 22315.12|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0129 805-08464 3.000 EACH | 3400.00000 10200.00] 3368.32000 10104.96]
RADIO, INTERCONNECT I I |
0130 805-08465 1.000 EACH | 530.00000 530.00] 524.19000 524.19]
RADIO ANTENNA, 6db, OMNI I | |
0131 805-08466 3.000 EACH | 620.00000 1860.00] 621.03000 1863.09]
RADIO ANTENNA, 9db, YAGI I I |
0132 805-78106 1.000 EACH |  17000.00000 17000.00]  16631.08000 16631.08]
CONTROLLER AND CABINET, MASTER, MENU I | |
DRIVEN, 8 PHASE I I |
0133 805-78109 1.000 EACH |  11000.00000 11000.00]  10736.52000 10736.52]
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE | | |
0134 805-78205 6.000 EACH | 740.00000 4440.00] 736.82000 4420.92]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0135 805-78215 3.000 EACH | 810.00000 2430.00] 810.50000 2431.50]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0136 805-78415 4.000 EACH | 1300.00000 5200.00] 1294 .70000 5178.80]|
SPAN, CATENARY, AND TETHER I I |
0137 805-78420 3.000 EACH | 320.00000 960.00] 317.89000 953.67]
DISCONNECT HANGER I I |
0138 805-78467 120.000 LFT | 2.50000 300.00] 2.52000 302.40]
SIGNAL CABLE, 3C 8GA. I I |
0139 805-78485 430.000 LFT | 2.10000 903.00] 2.13000 915.90]
SIGNAL CABLE, 5C 14GA. I I |
0140 805-78490 690.000 LFT | 2.30000 1587.00] 2.25000 1552_50]
SIGNAL CABLE, 7C 14GA. I I |
0141 805-78510 13030.000 LFT | 1.35000 17590.50] 1.35000 17590.50]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0142 805-78746 2280.000 LFT | 8.00000 18240.00] 8.11000 18490.80]
PREFORMED LOOP DETECTORS I I |
0143 805-78785 17.000 EACH | 900.00000 15300.00] 926.29000 15746.93]
| | |

SIGNAL DETECTOR HOUSING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 131 -9
TABULATION OF BIDS

SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0144 805-78795 120.000 LFT | 24.00000 2880.00] 24.21000 2905.20]
SAW CUT FOR ROADWAY LOOP AND SEALER I I
0145 805-78925 1.000 EACH | 1200.00000 1200.00] 1199.96000 1199.96]
CONTROLLER CABINET FOUNDATION, P1 I I |
0146 805-81060 4.000 EACH | 3750.00000 15000.00] 3789.36000 15157.44]
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0147 805-90734 1.000 EACH | 5800.00000 5800.00]| 5789.30000 5789.30]
TRAFFIC RESPONSIVE SYSTEM MASTER I I |
0148 805-92504 19.000 EACH | 320.00000 6080.00] 316.83000 6019.77]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0149 808-03178 49.000 EACH | 370.00000 18130.00] 378.94000 18568.06]
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, LANE ARROWS I | |
0150 808-03179 15.000 EACH | 550.00000 8250.00] 552.62000 8289.30]
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, WORD (ONLY) I I |
0151 808-05866 54.000 SYS | 21.00000 1134.00] 21.05000 1136.70]
PAVEMENT MESSAGE MARKING, REMOVE I I |
0152 808-06368 182.000 LFT | 3.20000 582.40] 3.16000 575.12]
TRANSVERSE MARKING, REMOVE I I |
0153 808-06368 663.000 LFT | 1.60000 1060.80] 1.58000 1047.54]
TRANSVERSE MARKING, REMOVE , CROSSHATCH | I I
LINE, 10 IN. I I |
0154 808-06716 17100.000 LFT | 0.25000 4275.00] 0.26000 4446.00]
LINE, REMOVE I I |
0155 808-75051 15250.000 LFT | 2.60000 39650.00] 2.58000 39345.00]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
4 IN. | | |
0156 808-75054 12700.000 LFT | 2.60000 33020.00] 2.58000 32766.00]
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
4 IN. | | |
0157 808-75061 7650.000 LFT | 3.20000 24480.00] 3.21000 2455650
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | I |
5 IN. | | |
0158 808-75067 550.000 LFT | 15.00000 8250.00] 15.26000 8393.00]
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | I |
STOP LINE, 24 IN. I I |
0159 808-75996 230.000 EACH | 7.40000 1702.00] 7.37000 1695.10]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 131 -10
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER  : 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0160 808-75998 910.000 EACH | 18.00000 16380.00] 18.42000 16762.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0161 501-06266 LUMP | 9700.00000 9700.00]  13680.00000 13680.00]
PROFILOGRAPH, PCCP I I |
0162 501-06727 LUMP | 5900.00000 5900.00] 4350.00000 4350.00]
CORING, PCCP I I |
0163 302-06464 23637.000 CYS | 29.00000 685473.00]| 30.35000 717382.95]
SUBBASE FOR PCCP I I |
0164 202-96022 4.000 EACH | 2200.00000 8800.00] 421.04000 1684.16]
CONCRETE FOUNDATION, REMOVE I I |
0165 202-74070 1.000 EACH | 1500.00000 1500.00] 1536.80000 1536.80]
OVERHEAD SIGN STRUCTURE, CABLE SPAN, I I |
REMOVE I | |
0166 802-02372 1.000 EACH | 5100.00000 5100.00] 5052.48000 5052.48]
OVERHEAD SIGN STRUCTURE, INSTALL I I |
0167 802-07158 2.000 EACH | 3800.00000 7600.00] 3789.36000 7578.72]
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0168 802-05701 64.000 LFT | 16.00000 1024.00] 15.79000 1010.56]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0169 802-05702 80.000 LFT | 14.00000 1120.00] 14.00000 1120.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0170 802-05705 320.000 LFT | 14.00000 4480.00| 13.79000 4412.80]
SIGN POST, SQUARE, 2, UNREINFORCED I | |
ANCHOR BASE I I |
0171 605-06095 51.000 LFT | 37.00000 1887.00] 68.72000 3504.72|
CURB, INTEGRAL, B, CONCRETE , HARDING | I |
STREET I | |
0172 601-01942 4.000 EACH | 1600.00000 6400.00] 168416000 6736.64]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, MODIFIED, 17 FT. RADIUS I I |
0173 304-07494 10000.000 TON | 70.00000 700000.00] 70.18000 701800.00]
WIDENING WITH HMA, TYPE C I I |
0174 808-75297 251.000 LFT | 4.50000 1129.50] 4.47000 1121.97]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0175 808-75325 6.000 EACH | 130.00000 780.00] 126.31000 757.86]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 11,130,466 ROUTE : 37
CALL ORDER 131 CONTRACT ID : R -26832-A COUNTIES : MARION
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

é 1 ) 35-0918397 ( )

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0176 808-75320 10.000 EACH | 84.00000 840.00]| 84.21000 842.10]

PAVEMENT MESSAGE MARKINGS, | | I

THERMOPLASTIC, LANE INDICATION ARROW | | |
0177 808-06703 1900.000 LFT | 0.50000 950.00]| 0.52000 988.00|

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | I
0178 808-06701 500.000 LFT | 0.50000 250.00] 0.52000 260.00]

LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |

IN. | | I
0179 808-75245 3300.000 LFT | 0.50000 1650.00] 0.52000 1716.00]

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | I

IN. | | |
0180 801-06469 2800.000 LFT | 1.70000 4760.00] 1.74000 4872.00]

TEMPORARY PAVEMENT MARKING, REMOVABLE, | | I

8 IN. | | |
0181 808-75008 2000.000 LFT | 0.40000 800.00]| 0.41000 820.00]|

LINE, PAINT, SOLID, WHITE, 8 IN. | | |
0182 808-06694 800.000 LFT | 0.40000 320.00] 0.41000 328.00]|

LINE, PAINT, SOLID, YELLOW, 8 IN. | | I

SECTION TOTALS | $  11,576,280.00] $  11,643,000.00] $
------------------------------------------ A -
CONTRACT TOTALS I $  11,576,280.00] $  11,643,000.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 06/26/06

PAGE : 251 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,487,390.63 ROUTE : 1-70
CALL ORDER : 251 CONTRACT ID : R -28214-A COUNTIES : HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/07/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0918397 RIETH RILEY CONSTRUCTION $ 3,512,000.00 100.0000%
2 31-4351261 SHELLY & SANDS, INC. $ 3,547,072.89 100.9987%
3 35-1139301 E & B PAVING, INC. $ 3,594,000.00 102.3349%
4  35-1917625 MILESTONE CONTRACTORS, L.P. $ 4,549,360.00 129.5376%
IC 1 ) 35-0918397 IC 2 ) 31-4351261 IC 3 ) 35-1139301
IRIETH RILEY CONSTRUCTION ISHELLY & SANDS, |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ o o
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2000.00000 2000.00] 5000.00000 5000.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 2500.00000 20000.00] 1900.00000 15200.00] 2100.00000 16800.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 100.00000 200.00] 168.00000 336.00] 150.00000 300.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 16.000 MOS | 100.00000 1600.00] 25.00000 400.00] 125.00000 2000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 177851.09000 177851.09] 135000.00000 135000.00] 176000.00000 176000.00
MOBILIZATION AND DEMOBILIZATION I I |
0012 304-07783 50.000 TON | 150.00000 7500.00] 140.00000 7000.00] 75.00000 3750.00
HMA PATCHING, TYPE D I I |
0013 305-97026 2000.000 TON | 35.00000 70000.00] 18.50000 37000.00] 21.00000 42000.00
| | |

AGGREGATE, NO. 73



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

06/26/06
251 -2

TEMPORARY PAVEMENT MARKING, REMOVABLE,

ENGINEER"S ESTIMATE: $ 4,487,390.63 ROUTE : 1-70
CALL ORDER : 251 CONTRACT ID : R -28214-A COUNTIES : HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 31-4351261 IC 3 ) 35-1139301
IRIETH RILEY CONSTRUCTION ISHELLY & SANDS, INC. IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0014 306-08033 102319.000 SYS | 1.15000 117666.85] 1.00000 102319.00] 1.10000 112550.90
MILLING, ASPHALT, 1 IN. I I |
0015 306-08036 6064.000 SYS | 1.30000 7883.20] 1.20000 7276.80] 1.02000 6185.28
MILLING, ASPHALT, 2 IN. I I |
0016 306-08039 54135.000 SYS | 0.90000 48721.50] 1.20000 64962.00] 1.05000 56841.75
MILLING, ASPHALT REMOVAL I I |
0017 306-08043 7399.000 SYS | 5.00000 36995.00] 2.00000 14798.00] 1.10000 8138.90
MILLING, TRANSITION I I |
0018 401-05467 55956.000 LFT | 0.25000 13989.00] 0.15000 8393.40] 0.34000 19025.04
MILLED HMA CORRUGATIONS I I |
0019 401-06264 LUMP | 6500.00000 6500.00] 5000.00000 5000.00]  17000.00000 17000.00
PROFILOGRAPH, HMA I I |
0020 401-07337 13836.000 TON | 70.00000 968520.00] 70.00000 968520.00] 70.00000 968520.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I I |
0021 401-07405 21371.000 TON | 50.00000 1068550.00| 49_00000 1047179.00] 4500000 961695.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm | I |
0022 406-05520 80.600 TON | 310.00000 24986.00] 180.00000 14508.00] 300.00000 24180.00
ASPHALT FOR TACK COAT I I |
0023 506-06333 4024.000 SYS | 14500000 583480.00] 192.00000 772608.00] 200.00000 804800.00
PCCP PATCHING, FULL DEPTH I I |
0024 601-06035 4918.750 LFT | 7.00000 34431.25] 7.40000 36398.75] 8.00000 39350.00
GUARDRAIL, RESET I | |
0025 601-07050 8.000 EACH | 150000000 12000.00] 1580.00000 12640.00] 2200.00000 17600.00
GUARDRAIL END TREATMENT, OS, RESET I I |
0026 612-04315 40.400 TON | 147500000 59590.00] 155500000 62822.00] 1475_00000 59590.00
ASPHALT MATERIAL FOR UNDERSEAL I | |
0027 612-05081 1.000 EACH | 3350.00000 3350.00] 3530.00000 3530.00] 3350.00000 3350.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0028 612-60410 673.000 EACH | 21.00000 14133.00] 23.00000 15479.00] 21.00000 14133.00
DRILLED HOLE FOR UNDERSEAL I I |
0029 801-01093 8.000 EACH | 760.00000 6080.00] 790.00000 6320.00] 595.00000 4760.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0030 801-03290 4.000 EACH | 102.00000 408.00] 105.00000 420.00] 120.00000 480.00
CONSTRUCTION SIGN, C I I |
0031 801-06203 6100.000 LFT | 1.00000 6100.00] 0.70000 4270.00] 0.30000 1830.00
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0032 801-06207 6100.000 LFT | 1.40000 8540.00]| 1.40000 8540.00]| 2.25000 13725.00
| | |
I I |

4 IN.
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ENGINEER"S ESTIMATE: $ 4,487,390.63 ROUTE : 1-70
CALL ORDER : 251 CONTRACT ID : R -28214-A COUNTIES : HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 31-4351261 IC 3 ) 35-1139301
IRIETH RILEY CONSTRUCTION ISHELLY & SANDS, INC. IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0033 801-06640 42.000 EACH | 100.00000 4200.00] 103.00000 4326.00] 98.00000 4116.00
CONSTRUCTION SIGN, A I I |
0034 801-06710 300.000 DAY | 13.00000 3900.00] 12.60000 3780.00] 11.50000 3450.00
FLASHING ARROW SIGN I I |
0035 801-06775 LUMP | 140000.00000 140000.00] 120000.00000 120000.00] 136605.37000 136605.37
MAINTAINING TRAFFIC I I |
0036 808-06702 14679.000 LFT | 0.38000 5578.02| 0.39000 5724.81| 0.34000 4990.86
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0037 808-06703 28037.000 LFT | 0.31000 8691.47] 0.32000 8971.84] 0.27000 7569.99
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0038 808-06705 7967.000 LFT | 0.82000 6532.94] 0.84000 6692.28]| 1.14000 9082.38
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0039 808-06706 780.000 LFT | 4.05000 3159.00] 4.25000 3315.00] 3.42000 2667.60
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | I |
IN. I | |
0040 808-75245 26928.000 LFT | 0.31000 8347.68]| 0.32000 8616.96] 0.27000 7270.56
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0041 808-75996 913.000 EACH | 5.00000 4565.00| 3.50000 3195.50] 9.19000 8390.47
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I | |
0042 808-75998 913.000 EACH | 19.00000 17347.00] 19.35000 17666.55] 18.30000 16707.90
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0043 801-09133 2.000 EACH | 4300.00000 8600.00] 4430.00000 8860.00]| 4270.00000 8540.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
SECTION TOTALS I $ 3,512,000.00] $ 3,547,072.89] $ 3,594,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 3,512,000.00] $ 3,547,072.89] $ 3,594,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 251 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,487,390.63 ROUTE : 1-70
CALL ORDER : 251 CONTRACT ID : R -28214-A COUNTIES : HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 4500.48000 4500.48
CONSTRUCTION ENGINEERING

0002 105-07039 8.000 MOS 2300.00000 18400.00
FIELD OFFICE, B

0003 105-08520 2.000 EACH 100.00000 200.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 16.000 MOS 60.00000 960.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0007 109-08443 1.000 DOL 1.00000 1.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 225000.00000 225000.00] |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

MOBILIZATION AND DEMOBILIZATION

0012 304-07783 50.000 TON 205.00000 10250.00
HMA PATCHING, TYPE D

0013 305-97026 2000.000 TON 25.00000 50000.00
AGGREGATE, NO. 73

0014 306-08033 102319.000 SYS 1.50000 153478.50
MILLING, ASPHALT, 1 IN.

0015 306-08036 6064.000 SYS 2.10000 12734.40
MILLING, ASPHALT, 2 IN.

0016 306-08039 54135.000 SYS 1.65000 89322.75
MILLING, ASPHALT REMOVAL

0017 306-08043 7399.000 SYS 3.90000 28856.10
MILLING, TRANSITION

0018 401-05467 55956.000 LFT 0.28000 15667 .68
MILLED HMA CORRUGATIONS

0019 401-06264 LUMP 4250.00000 4250.00
PROFILOGRAPH, HMA

0020 401-07337 13836.000 TON 85.00000 1176060.00

QC/QA-HMA, 5, 76, SURFACE, 9.5 mm



ENGINEER"S ESTIMATE: $ 4,487,390.63
CALL ORDER 251
LETTING DATE : 05/24/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28214-A

ROUTE : 1-7

0

DATE : 06/26/06
PAGE : 251 -5

COUNTIES : HENDRICKS

: CRAWFORDSVILLE DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0021 401-07405 21371.000 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm

0022 406-05520 80.600 TON
ASPHALT FOR TACK COAT

0023 506-06333 4024.000 SYS
PCCP PATCHING, FULL DEPTH

0024 601-06035 4918.750 LFT
GUARDRAIL, RESET

0025 601-07050 8.000 EACH
GUARDRAIL END TREATMENT, OS, RESET

0026 612-04315 40.400 TON
ASPHALT MATERIAL FOR UNDERSEAL

0027 612-05081 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

0028 612-60410 673.000 EACH
DRILLED HOLE FOR UNDERSEAL

0029 801-01093 8.000 EACH
TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0030 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0031 801-06203 6100.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0032 801-06207 6100.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0033 801-06640 42.000 EACH
CONSTRUCTION SIGN, A

0034 801-06710 300.000 DAY
FLASHING ARROW SIGN

0035 801-06775 LUMP
MAINTAINING TRAFFIC

0036 808-06702 14679.000 LFT

LINE, THERMOPLASTIC, BROKEN, WHITE, 5
IN.

0037 808-06703 28037.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0038 808-06705 7967.000 LFT

LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

( 4 ) 35-1917625
MILESTONE CONTRACTORS, L.P.
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/26/06
PAGE : 251 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,487,390.63 ROUTE : 1-70
CALL ORDER : 251 CONTRACT ID : R -28214-A COUNTIES : HENDRICKS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0039 808-06706 780.000 LFT | 4.21000 3283.80] |
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | I |
IN. | | |
0040 808-75245 26928.000 LFT | 0.32000 8616.96| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0041 808-75996 913.000 EACH | 3.55000 3241.15] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0042 808-75998 913.000 EACH | 19.30000 17620.90] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0043 801-09133 2.000 EACH | 4421.05000 8842.10] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 4,549,360.00] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 4,549,360.00] $ 0.00] $




